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(SDF) FOR A PERIOD OF
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-2-

[N E= X0 0 (S0 = T Lo =
TERMS OF REFERENCE FOR THE APPOINTMENT OF SERVICE PROVIDER TO DEVELOP A

RURAL MUNICIPAL SPATIAL PLANNING FRAMEWORK (SDF) FOR A PERIOD OF TEN (10)
MONTHS.

PRICING SCHEDULE [SBD 3.3]

PRICING SCHEDULE

(Professional Services)

NAME OF BIDDER: ... BID NO.: DRDLR -0005 (2011-2012)

CLOSING TIME:11H00 ON THE 21 JUNE 2011

OFFER TO BE VALID FOR 90 DAYS FROM THE CLOSING DATE OF BID.

ITEM DESCRIPTION BID PRICE IN RSA CURRENCY
NO INCLUSIVE OF VALUE ADDED TAX

1. The accompanying information must be used for the formulation
of proposals.

2. Bidders are required to indicate rates based on the total
Estimated cost for all the activities and including
expenses inclusive of VAT for the project.

TOTAL BID PRICE R

1. PROJECT NAME: SUNDAYS RIVER VALLEY: EASTERN CAPE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal and | Phase 4

development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes
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RURAL MUNICIPAL PRECINCT PLAN FOR A PERIOD OF TEN (10) MONTHS.
PRICING SCHEDULE [SBD 3.3]

SUB -TOTAL FOR ALL PHASES (Excluding
VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

2. PROJECT NAME: NTABANKULU LOCAL MUNUCIPALITY - EASTERN CAPE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months
Desired conceptual Spatial goal | Phase 4
and development pattern
Achieving Support For The Draft | Phase 5
SDF: Public Participation

1 month
Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes
SUB -TOTAL FOR ALL PHASES
(Excluding VAT)
VAT
TOTAL FOR ALL PHASES (Including VAT)

3. PROJECT NAME: GREAT KEI LOCAL MUNICIPALITY: EASTERN CAPE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months
Desired conceptual Spatial goal | Phase 4
and development pattern
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Achieving Support For The Draft
SDF: Public Participation

Phase 5

1 month

Finalization and Approval

Phase 6

1 month

Implementation  Strategies and

Programmes

Phase 7

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

2 months

4. PROJECT NAME: NALA LOCAL MUNICIPALITY: FREE STATE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months
Desired conceptual Spatial goal | Phase 4
and development pattern
Achieving Support For The Draft | Phase 5
SDF: Public Participation 1 month
Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes
SUB -TOTAL FOR ALL PHASES
(Excluding VAT)
VAT
TOTAL FOR ALL PHASES (Including VAT)
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5. PROJECT NAME:TOKOLOGO LOCAL MUNICIPALITY: FREE STATE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months

Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

6. PROJECT NAME:SETSOTO LOCAL MUNICIPALITY: FREE STATE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months

Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)
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7. PROJECT NAME:DIHLABENG LOCAL MUNICIPALITY: FREE STATE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months

Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

8. PROJECT NAME:DITSOBOTLA LOCAL MUNICIPALITY: NORTH WEST

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)
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VAT
TOTAL FOR ALL PHASES (Including VAT)

9. PROJECT NAME: MADIBENG LOCAL MUNICIPALITY: NORTH WEST

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3

2 months
The Draft SDF: The Draft SDF: 2 months
Desired conceptual Spatial goal | Phase 4
and development pattern
Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation
Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes
SUB -TOTAL FOR ALL PHASES
(Excluding VAT)
VAT
TOTAL FOR ALL PHASES (Including VAT)

10. PROJECT NAME: NTHONJANENI LOCAL MUNICIPALITY: KWAZULU NATAL

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation
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Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

11. PROJECT NAME:MSINGA LOCAL MUNICIPALITY: KWAZULU NATAL

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

12. PROJECT NAME:INGWE LOCAL MUNICIPALITY: KWAZULU NATAL

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: | Phase 4 2 months
Desired conceptual Spatial goal

and development pattern
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Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation ~ Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

13. PROJECT NAME:OKHAHLAMBA LOCAL MUNICIPALITY: KWAZULU NATAL

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: | Phase 4 2 months

Desired conceptual Spatial goal

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

14. PROJECT NAME:MKHAMBATHINI LOCAL MUNICIPALITY: KWAZULU NATAL

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
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The Draft SDF: The Draft SDF: 2 months
Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months
Programmes
SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

TOTAL FOR ALL PHASES (Including VAT) -

VAT

15. PROJECT NAME:EMADLANGENI LOCAL MUNICIPALITY: KWAZULU NATAL

Start up Phase 1 1 month
Issues and Vision Phase? 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)
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16. PROJECT NAME: FETAKGOMO LOCAL MUNICIPALITY: LIMPOPO

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

17. PROJECT NAME: RANDFONTEIN LOCAL MUNICIPALITY: GAUTENG

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)
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18. PROJECT NAME: MERAFONG CITY LOCAL MUNICIPALITY: GAUTENG

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES

(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

19. PROJECT NAME: LESEDI LOCAL MUNICIPALITY: GAUTENG

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation ~ Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)
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20. PROJECT NAME: NAMAKWA LOCAL MUNICIPALITY: NORTHERN CAPE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

TOTAL FOR ALL PHASES (Including VAT)

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month
Implementation ~ Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES

(Excluding VAT)

VAT

21. PROJECT NAME: SIYANDA LOCAL MUNICIPALITY: NORTHERN CAPE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months
Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)
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22. PROJECT NAME: OUDTSHOORN LOCAL MUNICIPALITY: WESTERN CAPE

Start up Phase 1 1 month
Issues and Vision Phase2 1 month
Spatial Analysis and Synthesis Phase 3 2 months
The Draft SDF: The Draft SDF: 2 months

Desired conceptual Spatial goal | Phase 4

and development pattern

Achieving Support For The Draft | Phase 5 1 month
SDF: Public Participation

Finalization and Approval Phase 6 1 month

Implementation  Strategies and | Phase 7 2 months

Programmes

SUB -TOTAL FOR ALL PHASES
(Excluding VAT)

VAT

TOTAL FOR ALL PHASES (Including VAT)

TOTAL BID PRICE FOR ALL MUNICALITIES

No Municipality Province Total contract Amount
1 Sundays River Valley Eastern Cape
2 Ntabankulu Local Eastern Cape
Municipality
3 Great Kei Local Eastern Cape
Municipality
4 Nala Local Municipality Free State
Tokologo Local Free State
Municipality
6 Setsoto Local Municipality Free State
7 Dihlabeng Local Free State
Municipality
8 Ditsobotla Local North West
Municipality
9 Madibeng Local North West
Municipality
10 Nthonjaneni Local Kwazulu Natal
Municipality
11 Msinga Local Municipality Kwazulu Natal
Bid Initials .......cccocviiiiiii
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12 Ingwe Local Municipality Kwazulu Natal

13 Okhahlamba Local Kwazulu Natal
Municipality

14 Mkhambathini Local Kwazulu Natal
Municipality

15 Emadlangeni Local Kwazulu Natal
Municipality

16 Fetakgomo Local Limpopo
Municipality

17 Randfontein Local Gauteng
Municipality

18 Merafong City Local Gauteng
Municipality

19 Lesedi Local Municipality Gauteng

20 Namakwa District Northern Cape
Muncipality

21 Siyanda District Northern Cape
Muncipality

22 Oudtshoorn Local Western Cape
Municipality

Total

incl.

vat

5. Period required for commencement with project after
acceptance Of bid

6. Estimated man-days for completion of project
7. Are the rates quoted firm for the full period of CONtract? oo

8. If not firm for the full period, provide details of the basis on which
adjustments will be applied for, for example consumer price INAEX.  ..ooooeeiiiiii i

Any enquiries regarding bidding procedures may be directed to the —

RURAL DEVELOPMENT AND LAND REFORM
PRIVATE BAG X 833

PRETORIA

0001

Bid related enquiries
Ms Boitshoko Nzotta
Assistant Manager: Bids Management
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Tel: 012 312 9876

Or for technical information —
Mr Mfanafuthi Gama

Senior Manager: Spatial Planning Implementation
Tel: (012) 312 9665/8113



